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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02E 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations, and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT”, “Contractor Resources".  
Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These 
supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by 
the bidder in the preparation of any bid submitted on this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Doing Business with MoDOT"; “Standards and Specifications”. 
The effective version shall be determined by the letting date of the project. 
 

General Provisions & Supplemental Specifications  
 

Supplemental Plans to July 2019 Missouri Standard Plans  
For Highway Construction  

 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages 
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for 
this contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work shall be completed on or before the date specified below.  Completion by this date shall be 
in accordance with the requirements of Sec 108.7.1. 
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Notice to Proceed: May 4, 2020 
Completion Date: December 1, 2020 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J8P3067B N/A $5400 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the completion date specified in Section 2.0, or within the 
number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be 
charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount 
of $500 per calendar day for each calendar day, or partial day thereof, that the work is not fully 
completed.  For projects in combination, these damages will be charged in full for failure to 
complete one or more projects within the above specified completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar 
day, or partial day thereof, that the work is not fully completed.  These damages are in addition 
to the contract administrative damages and any other damages as specified elsewhere in this 
contract. 
 
 
C. Work Zone Traffic Management 
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer. The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
 
1.2  Work Zone Deficiencies.  Failure to make corrections on time may result in the engineer 
suspending work.  The suspension will be non-excusable and non-compensable regardless if 
road user costs are being charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
15 minutes to prevent congestion from escalating beyond this delay threshold.  If disruption of 
the traffic flow occurs and traffic is backed up in queues equal to or greater than the delay time 
threshold listed above then the contractor shall immediately review the construction operations 
which contributed directly to disruption of the traffic flow and make adjustments to the 
operations to prevent the queues from reoccurring.  Traffic delays may be monitored by physical 
presence on site or by utilizing real-time travel data through the work zone that generate text 
and/or email notifications where available.  The engineer monitoring the work zone may also 
notify the contractor of delays that require prompt mitigation.  The contractor may work with the 
engineer to determine what other alternative solutions or time periods would be acceptable.  
When a Work Zone Analysis Spreadsheet is provided, the contractor will find it in the electronic 
deliverables on MoDOT’s Online Plans Room.  The contractor may refer to the Work Zone 
Analysis Spreadsheet for detailed information on traffic delays. 
 
2.5.1 Traffic Safety. 
 
2.5.1.1 Recurring Congestion.  Where traffic queues routinely extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway, the contractor shall extend the 
advance warning area, as approved by the engineer.  
 
2.5.1.2 Non-Recurring Congestion.  When traffic queues extend to within 1000 feet of the 
ROAD WORK AHEAD, or similar, sign on a divided highway or to within 500 feet of the ROAD 
WORK AHEAD, or similar, sign on an undivided highway infrequently, the contractor shall 
deploy a means of providing advance warning of the traffic congestion, as approved by the 
engineer. The warning location shall be no less than 1000 feet and no more than 0.5 mile in 
advance of the end of the traffic queue on divided highways and no less than 500 feet and no 
more than 0.5 mile in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
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3.1  Except for emergency work, as determined by the engineer, and long term lane closures 
required by project phasing, all lanes shall be scheduled to be open to traffic during the five 
major holiday periods shown below, from 12:00 noon on the last working day preceding the 
holiday until 6:00 a.m. on the first working day subsequent to the holiday unless otherwise 
approved by the engineer. 
 

Memorial Day 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.1.1 Independence Day.  The lane restrictions specified in Section 3.1 shall also apply to 
Independence Day, except that the restricted periods shall be as follows: 
 

12:00 noon July 2, 2020 – 10:00 p.m. July 5, 2020 
12:00 noon July 2, 2021 – 6:00 a.m. July 6, 2021 
12:00 noon July 1, 2022 – 6:00 a.m. July 5, 2022 

 
3.1.2  The contractor’s working hours will be restricted for the Special Events as shown below.  
All lanes shall be scheduled to be open to traffic during these Special Events, no short term or 
long term lane closures will be allowed during these Special Events. 
 
  Ozark Empire Fair 
 
3.2  The contractor shall not perform any construction operation on the roadway or active lanes,  
during restricted periods, holiday periods or other special events specified in the contract 
documents. 
 
3.3  The contractor shall not alter the start time, ending time, or a reduction in the number of 
through lanes of traffic or ramp closures without advance notification and approval by the 
engineer.  The only work zone operation approved to begin 30 minutes prior to a reduction in 
through traffic lanes or ramp closures is the installation of traffic control signs.  Should lane 
closures be placed or remain in place, prior to the approved starting time or after the approved 
ending time, the Commission, the traveling public, and state and local police and governmental 
authorities will be damaged in various ways, including but not limited to, increased construction 
administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and 
motorist delays, with a resulting cost to the traveling public.  These damages are not easily 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $500 per 15 minute increment for each 15 minutes that the 
temporary lane closures are in place and not open to traffic in excess of the limitation as 
specified elsewhere in this special provision.  It shall be the responsibility of the engineer to 
determine the quantity of unapproved closure time. 
 
3.3.1  The said liquidated damages specified will be assessed regardless if it would otherwise 
be charged as liquidated damages under the Missouri Standard Specification for Highway 
Construction, as amended elsewhere in this contract. 
 
4.0  Detours and Lane Closures. 
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4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer.  The CMS shall be capable of communication with the 
Transportation Management Center (TMC), if applicable, prior to installation on right of way.  All 
messages planned for use in the work zone shall be approved and authorized by the engineer 
or its designee prior to deployment.  When permanent dynamic message signs (DMS) owned 
and operated by MoDOT are located near the project, they may also be used to provide warning 
and information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt 
traffic will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Emergency Provisions and Incident Management 
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other 
emergency agencies for incident management.  In case of traffic accidents or the need for 
police to direct or restore traffic flow through the job site, the contractor shall notify police or 
other emergency agencies immediately as needed.  The resident engineer's office shall also be 
notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the 
project limits. 
 

Missouri Highway Patrol – Troop D:  417-895-6868 
MoDOT Customer Service:  417-895-7600 

Greene County Sheriff 
417-868-4040 

Greene County Office of Emergency 
Management 
417-869-6040 

Willard Fire Protection District 
417-685-3114 

Ebenezer Fire Protection District 
417-833-0128 

 
Emergency Only Numbers 

911 
*55 cell phone – Missouri Highway Patrol 

417-864-1160 – MoDOT Incident Management Coordinator 
 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 
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2.2  The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes 
this notification with enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
E. Project Contact for Contractor/Bidder Questions JSP-96-05 
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 
 

John Sanders, Project Contact 
Southwest District 
3025 E Kearney St 
Springfield, MO 65803 
 
Telephone Number:  417-829-8039 
Email:  John.Sanders@modot.mo.gov 

 
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
F. Supplemental Revisions JSP-18-01H 
 
Stormwater Compliance Requirements 
 
1.0 Description.  This provision requires the contractor to provide a Water Pollution Control 
Manager (WPCM) for any project that includes areas of land disturbance that will total one (1) 
acre or greater on the project site at any point in time.  When a WPCM is required, all sections 
within this provision shall be applicable, including assessment of specified Liquidated Damages 
for failure to correct Stormwater Deficiencies, as specified herein. 
 
1.1 Applicability.  The project site consists of all areas designated on the plans, including 
temporary and permanent easements.  This provision does not apply to Contractor staging, 
plant, or borrow areas that are not located on MoDOT right of way (Off-site).  The Contractor is 
responsible for obtaining its own separate land disturbance permit for Off-site areas.  This 
provision is in addition to any other stormwater, environmental, and land disturbance 
requirements specified elsewhere in the contract. 
 
2.0 Water Pollution Control Manager (WPCM).  The Contractor shall designate a competent 
person to serve as the Water Pollution Control Manager (WPCM) for projects meeting the 
description in Section 1.0.  The Contractor shall ensure the WPCM completes all duties listed in 
Section 2.1. 
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2.1  Duties of the WPCM: 
 

(a) Be familiar with the stormwater requirements including the current MoDOT State 
Operating Permit for construction stormwater discharges/land disturbance activities; 
MoDOT’s statewide Stormwater Pollution Prevention Plan ( SWPPP); the Corps of 
Engineers Section 404 Permit, when applicable; the project specific SWPPP, the 
Project’s Erosion & Sediment Control Plan; all applicable special provisions, 
specifications, and standard drawings; and this provision;  

 
(b) Successfully complete the MoDOT Stormwater Training Course within the last 4 years.  

The MoDOT Stormwater Training is a free online course available at MoDOT.org;   
 
(c) Attend the Pre-Activity Meeting for Grading and Land Disturbance and all subsequent 

Weekly Meetings in which grading activities are discussed; 
 
(d) Oversee and ensure all work is performed in accordance with the Project-specific 

SWPPP and all updates thereto, or as designated by the Engineer; 
 
(e) Review the project site for compliance with the Project SWPPP, as needed, from the 

start of any grading operations until final stabilization is achieved, and take necessary 
actions to correct any known deficiencies to prevent pollution of the waters of the state 
or adjacent property owners prior to the engineer’s weekly inspections; 

 
(f) Review and acknowledge receipt of each MoDOT Inspection Report (Land Disturbance 

Inspection Record) for the Project within forty eight (48) hours of receiving the report and 
ensure that all Stormwater Deficiencies noted on the report are corrected within 7 days 
of the stormwater inspection or any extended period of time granted by the Engineer. 

 
3.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  A Pre-
Activity Meeting for Grading/Land Disturbance shall be held prior to the start of any land 
disturbance operations.  No land disturbance operations shall commence prior to the Pre-
Activity Meeting except work necessary to install perimeter controls and entrances.  Discussion 
items at the pre-activity meeting shall include a review of the Project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
3.1  Hold Point.  Following the pre-activity meeting for Grading/land disturbance and 
subsequent installation of the initial BMPs identified at the pre-activity meeting, a Hold Point 
shall occur prior to the start of any land disturbance operations to allow the engineer and WPCM 
the time needed to perform an on-site review of the installation of the BMPs to ensure 
compliance with the SWPPP is met.  Land disturbance operations shall not begin until 
authorization is given by the engineer.     
 
4.0  Inspection Reports.  Weekly and post run-off inspections will be performed by the 
engineer and each Inspection Report (Land Disturbance Inspection Record) will be entered into 
a web-based Stormwater Compliance database.  The WPCM will be granted access to this 
database and shall promptly review all reports, including any noted deficiencies, and shall 
acknowledge receipt of the report as required in Section 2.1 (f.).   
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5.0  Stormwater Deficiency Corrections.  All stormwater deficiencies identified in the 
Inspection Report shall be corrected by the contractor within 7 days of the inspection date or 
any extended period granted by the engineer when weather or field conditions prohibit the 
corrective work.  If the contractor does not initiate corrective measures within 5 calendar days of 
the inspection date or any extended period granted by the engineer, all work shall cease on the 
project except for work to correct these deficiencies, unless otherwise allowed by the engineer.  
All impact costs related to this halting of work, including, but not limited to stand-by time for 
equipment, shall be borne by the Contractor.  Work shall not resume until the engineer 
approves the corrective work. 
 
5.1  Liquidated Damages.  If the Contractor fails to complete the correction of all Stormwater 
Deficiencies listed on the MoDOT Inspection Report within the specified time limit, the 
Commission will be damaged in various ways, including but not limited to, potential liability, 
required mitigation, environmental clean-up, fines and penalties.  These damages are not 
reasonably capable of being computed or quantified.  Therefore, the contractor will be charged 
with liquidated damages specified in the amount of $2,000 per day for failure to correct one or 
more of the Stormwater Deficiencies listed on the Inspection Report within the specified time 
limit.  In addition to the stipulated damages, the stoppage of work shall remain in effect until all 
corrections are complete. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
G. Utilities JSP-93-26F 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  
numbers of the known utility companies in the area of the construction work for this 
improvement: 
 
  Known Required 
 Utility Name Adjustment Type 
 
AT&T – Distribution None Communications 
Mr. Ashley Davis 
600 St. Louis, Rm 630 
Springfield, MO  65806 
Phone:  417-836-2652 
Email:  ad6628@att.com 
 
City Utilities of Springfield - Electric T&D None Power 
Mr. Eric Cochran 
301 E. Central 
Springfield, MO  65801 
Phone:  417-831-8612 
Email:  eric.cochran@cityutilities.net 
 
City Utilities of Springfield - Gas & Water None Gas & Water 
Mr. Brandon Braun 
301 E. Central,  
Springfield, MO  65801 
Phone:  417-831-8922  
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Email:  brandon.braun@cityutilities.net 
 
City of Springfield – Clean Water Services None Sewer 
Mr. Matt Taylor 
PO Box 8368 
840 Boonville Ave., 
Springfield, MO  65802 
Phone:  417-864-1934 
Email:  mtaylor@springfieldmo.gov 
 
City of Springfield – Traffic None Signals/ITS  
Mr. Tom Dancey  
1107 W. Chestnut Expressway 
Springfield, MO  65802 
Phone:  417-864-1167  
Email:  tdancey@springfieldmo.gov 
 
City Utilities of Springfield - Springnet None Communications 
Mr. Josh Fletcher 
301 E. Central 
Springfield, MO  65801 
Phone:  417-831-8519 
Email:  jfletcher@springnet.net 
 
Sho-Me Technologies None Communications 
Mr. Brad McGoon 
301 W. Jackson Street 
Marshfield, MO  65706 
Phone:  417-859-3475 
Email:  dmcgoon@shomepower.com 
 
1.1  The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the 
information.  It is, therefore, the responsibility of the contractor to verify the above listing 
information indicating existence, location and status of any facility.  Such verification includes 
direct contact with the listed utilities.  
 
 
H. Optional Pavements 
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement 
concrete or asphaltic concrete constructed on a prepared subgrade.  This work shall be 
performed in accordance with the standard specifications and as shown on the plans or 
established by the engineer. 
 
2.0  The quantities shown reflect the total square yards of pavement surface designated for 
each pavement type as computed and shown on the plans.   
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2.1  No additional payment will be made for asphaltic concrete mix quantities to construct the 
required 1:1 slope along the edge of the pavement, or for tack applied between lifts of asphalt. 
 
2.2  No additional payment will be made for aggregate base quantities outside the limits of the 
final surface area as computed and shown on the plans.  When A2 shoulders are specified, 
payment for aggregate base will be as shown on the plans. 
 
2.3  The contractor shall comply with Sections 401 through 403 for the asphalt option and 
Sections 501 and 502 for the concrete option.  
 
2.4  Pavement options composed of Portland cement concrete shall have contrast pavement 
marking for intermittent markings (skips), dotted lines, and solid intersection lane lines.  The 
pavement markings shall be in accordance with Section 620.  No additional payment will be 
made for the contrast pavement markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in 
accordance with Section 502.14.  The quantities of asphaltic concrete pavement will be 
measured in accordance with Section 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for by the 
contract unit bid price for Item 403-99.05, Optional Pavement for Shoulders, per square yard. 
 
 
I. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all 

contact information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
 
3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
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3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each 
new activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  
safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
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actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
J. Restrictions for Migratory Birds NJSP-16-06A 
 
1.0 Description.  Swallows or other bird species protected by the Migratory Bird Treaty Act may 
be nesting under the bridge or bridges that will be repaired under this contract. 
 
2.0 Restrictions.  To comply with the Migratory Bird Treaty Act, nests of protected species 
cannot be disturbed when active (eggs or young are present).  Generally, nests are active 
between April 1 and July 31, but active nests can be present outside of these dates. 
 
2.1 MoDOT to Maintain Prior to the Notice to Proceed.  The bridge, or bridges, associated 
with the work for this contract have been evaluated and any inactive nests found have been 
removed by MoDOT staff.  MoDOT staff will maintain the structures to be free of nests until the 
Notice to Proceed date.  At the notice to proceed, the contractor shall be responsible to maintain 
the structures to be free of nests until the work on the applicable bridge, or bridges, is complete. 
 
3.0 Avoidance Measures.  The contractor shall not disturb active nests or destroy adults, eggs 
or young birds.  In an effort to comply with the Migratory Bird Treaty Act, the contractor 
operations will be limited to the options established in the following sections. 
 
3.1 Inactive or Partially Constructed Nests.  If nests are present and MoDOT determines that 
the nests are inactive or partially constructed, the contractor may remove the nests provided 
that the colony's inactive or partially constructed nests are completely removed by March 15 and 
the contractor maintains a nest free condition until the bridge work is complete.  Dry removal 
methods shall be used when practicable.  If dry removal is not practicable, hydro cleaning may 
be used if approved by the Engineer and only if water is free of blasting grit, chemicals, or 
detergents, and applied using pressure less than 5,000 PSI.  Clean water such as that from 
municipal water treatment plants or wells shall be used.  Use of source water from Waters of the 
State (i.e., streams or lakes), is allowable, if the appropriate methods to prevent the possible 
spread of invasive aquatic species are implemented. 
 
3.2 Water and Equipment Used for Hydro cleaning.  Aquatic invasives such as zebra 
mussels and some algae species have infested several bodies of water in the United States and 
can be transported by vessels (barges, boats, tugs, tankers, etc.) and equipment (tanks, tubing, 
pumps, etc.) that have been used in areas that contain these invasive species.  If equipment is 
not properly inspected and treated to prevent the spread of invasives, these species can be 
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introduced into areas not currently known to have a population.  These invasive species are 
detrimental to existing ecosystems and can outcompete native species.  To assist in preventing 
the introduction and spread of aquatic invasive species through MoDOT projects in Missouri 
streams and lakes, the following precautions shall be followed. 
 
3.2.1 Use of Water from Streams, Lakes or Ponds.  Contractors shall not use water for nest 
removal from streams, lakes or ponds, unless they have implemented appropriate methods to 
prevent the possible spread of invasive aquatic species.  Water sources from municipal water 
treatment plants or wells may be used without following these measures provided the 
equipment to be used has not previously contained waters from streams, lakes or ponds.  If the 
equipment has previously contained waters from other streams or lakes, the following measures 
must be implemented prior to use. 
 
3.2.1.1 Equipment Washing.  Prior to the use or re-use of equipment following any use with 
water from streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with 
hard spray (power wash) and hot (minimum 120oF) water, for at least one minute. 
 
3.2.1.2 Equipment Treating or Drying.  Equipment shall be treated or dried in one of the 
following manners. 
 
3.2.1.2.1  Equipment interior and/or other surfaces shall be treated with a 10% bleach solution 
to kill any aquatic nuisance species.  This solution must also be run through all intake lines and 
hoses, to sterilize interior components.  When chlorine treatment is used, all chlorine runoff from 
equipment washing must be collected and properly treated and/or disposed of in accordance 
with Sec 806. 
 
3.2.1.2.2  Equipment interior and/or other surfaces shall be treated with 140ºF water for a 
minimum of 10 seconds contact on all surfaces.  140ºF water must also be run through all 
intake lines and hoses, to purge any standing water. 
 
3.2.1.2.3  Equipment shall be flushed of all non-municipal water, and dried thoroughly, in the 
sun before using in or transporting between streams and lakes.  Dry times will depend on the 
season the equipment is being used.  Equipment must dry a minimum of 7 days for June-
September, 18 days for March-May; 18 days for October-November, and 30 days for 
December-February.  The drying method should be reserved as a last resort option. 
 
3.2.2  Prior to use of equipment, contractors shall provide the MoDOT inspector written 
documentation of the equipment’s geographic origin (including the water body it was last used 
in), as well as defining the specified treatment method used to adequately ensure protection 
against invasive species.  The written documentation will include a statement indicating the 
contractor is aware of these provisions and will also treat the equipment appropriately after 
completion of the project. 
 
3.3 Active Nests.  The contractor may work on the bridge if active nests are present, as long as 
the work does not impact or disturb the birds and/or nests.  At a minimum, work shall not be 
performed within 10 feet of an active nest; however, the contractor is responsible for ensuring 
their activities do not impact the nests, eggs, or young. 
 
4.0 Additional Responsibilities.  If active bird nests remain after all reasonable avoidance 
measures have been taken, or if bird nests are observed during project construction, the 
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contractor shall notify the Resident Engineer and contact the MoDOT Environmental Section 
(573-526-4778) to determine if there are other allowable options. 
 
 
K. Slurry and Residue Produced During Surface Treatment of PCCP and Bridge Decks 

JSP-06-05 
 
1.0  Description.  This work covers the requirements for controlling residue or slurry produced 
by milling, grinding, planing, grooving or other methods of surface treatments on new or existing 
PCCP and bridge decks in addition to Section 622. 
 
2.0  Construction Requirements.  The following shall be considered the minimum 
requirements for performing this work within the project limits. 
 
2.1  The contractor shall submit to the Engineer for approval in writing prior to the pre-
construction meeting, the best management practices (BMP’s) to be used to protect the 
environment, including the method of disposal of the residue whether on right of way or off-site. 
 
2.2  Prior to starting work, slurry or residue “no discharge zones” will be identified by the 
Engineer with respect to the contractor’s approved BMP and residue disposal plan. 
 
2.3  Operations may be suspended by the Engineer during periods of rainfall or during freezing 
temperatures. 
 
2.4  When slurry is dispersed on the right of way, BMP’s shall be installed to keep slurry residue 
from entering drainage structures, from entering any waterways and from leaving the right of 
way. 
 
3.0  Basis of Payment.  No direct payment for slurry or residue control requirements for BMP’s 
will be made.  Compliance with this specification along with the cost of all materials, labor and 
equipment necessary for the surface treatment work shall be included in and completely 
covered by the unit price bid for each of the items of work for surface treatment included in 
contract. 
 
 
L. Temporary Long-Term Rumble Strips JSP-13-04C 
 
1.0  Description.  The work shall include furnishing, installing, maintaining and removing long-
term rumble strips, as shown in the plans, or as designated by the engineer. 
 
2.0  Material. 
 
2.1  The long-term rumble strips shall be 10 feet to 12 feet in length, fabricated from a polymer 
material, and be orange in color. 
 
2.2  The long-term rumble strips shall have a minimum width of 4 inches, but no greater than 6 
inches. The long-term rumble strips shall have a minimum thickness of 0.25 inch, but no greater 
than 0.50 inch. 
 
2.3  The long-term rumble strips shall have a pre-applied adhesive backing for securing to the 
asphalt or concrete roadway surface. 
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3.0  Construction.  Long-term rumble strips layout and spacing shall be in accordance with the 
plans or as approved by the engineer.  The long-term rumble strips shall be installed and 
removed in accordance with manufacturer’s recommendation.  The contractor shall monitor and 
repair, and maintain if necessary the long-term rumble strips until removed. 
 
3.1  Each set shall consist of five individual strips spaced ten to twelve feet on center. 
 
3.2  The long-term rumble strips removal process shall not damage the roadway surface. If any 
damage occurs to the pavement during the removal of long-term rumble strips, the contractor 
shall replace or repair the damaged pavement at no cost to the Commission. 
 
4.0  Method of Measurement.  Measurement of long-term rumble strips will be per each 
complete set of five strips. 
 
5.0  Basis of Payment.  The accepted quantity of Temporary Long-Term Rumble Strips sets 
will be paid for at the contract unit price for 616-20.02, Temporary Long-Term Rumble Strips, 
per each set.  The long-term rumble strips unit bid price shall include the cost of all labor, 
equipment and materials to install, maintain, and remove the rumble strips. 
 
 
M. Contractor Furnished Surveying and Staking - SW 
 
In addition to the requirements of Section 627 of the Missouri Standard Specifications for 
Highway Construction, the following shall apply: 
 
1.0  Description.  The contractor shall be responsible for all layout required on the project.  This 
responsibility shall include, but not be limited to the following:  Construction signing, transition 
milling, pavement marking, loop detectors, etc. 
 
1.1  The above list is not all inclusive.  The contractor shall have the primary responsibility for 
these operations.  The contractor shall provide the Resident Engineer with a staking plan layout 
for approval prior to the installation of signs.  The RE will also provide assistance during this 
layout provided a request is submitted to the RE or Construction Project Manager 48 hours in 
advance.  This will ensure that all permanently mounted traffic control devices remain consistent 
with District policy and avoid re-staking.  If the contractor installs any signs without engineer 
approval, all costs associated with re-staking and/or relocation will be at the contractor’s 
expense. 
 
1.2  The intent of this provision is to increase the quality of our work zones and minimize 
negative impacts to the contractor’s schedule that can result from delays in staking. 
 
1.3  Any adjustments to the plan quantities or line numbers established in the contract shall be 
approved by the Engineer. 
 
2.0  Basis of Payment.  No direct payment will be made to cover the costs associated with 
these additional requirements.  All costs will be considered completely covered by the unit bid 
price submitted for Contractor Furnished Surveying and Staking. 
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N. Damage to Existing Pavement, Shoulders, Side Roads, and Entrances 
 
1.0  Description.  This work shall consist of repairing any damage to existing pavement, 
shoulders, side roads and entrances caused by contractor operations.  This shall include, but is 
not limited to, damage caused by the traffic during contractor operations within the project limits 
including the work zone signing. 
 
2.0  Construction Requirements.  Any cracking gouging, or other damage to the existing 
pavement, shoulders, side roads, or entrances from general construction shall be repaired 
within twenty-four (24) hours of the time of damage at the contractor’s expense.  Repair of the 
damaged pavement, shoulders, side roads, or entrances shall be as determined by the 
engineer. 
 
3.0  Method of Measurement.  No measurement of damaged pavement or shoulder areas or 
damaged side roads or entrances as described above shall be made. 
 
4.0  Basis of Payment.  No payment will be made for repairs to existing pavement, shoulders, 
side roads or entrances damaged by contractor expenses. 
 
 
O. Miscellaneous Coldmilling 
 
1.0  Description.  This work shall consist of coldmilling mainline and the full depth shoulders 
that are to be constructed to handle traffic within the traffic control plans.  This work shall be 
performed in accordance with the standard specifications and as shown on the plans or 
established by the engineer.   
 
2.0  If the contractor chooses the full depth asphalt option on the shoulders, the contractor will 
be required to coldmill 1.75 inch deep on the shoulder and 1.75 inch deep on the mainline.  If 
the contractor chooses the full depth concrete option on the shoulders, the contractor will be 
required to coldmill 1.75 inch deep on the mainline and 3.75 inch deep on the shoulder to allow 
for two lifts of asphalt on top of the remaining concrete material.  The bottom lift of asphalt shall 
be a 2 inch lift of the same asphalt material used on mainline, and it is to be laid on top of the 
milled concrete surface.  The top lift of asphalt shall be a variable top lift thickness of the same 
asphalt material used on mainline, 1.75 inches to 2.25 inches thick.  No additional payment 
will be made for the deeper mill or the additional 2 inch lift of asphalt if the contractor 
chooses the full depth concrete option on the shoulders. 
 
3.0  Method of Measurement.  The quantities will be measured in accordance with Section 
622.10. 
 
4.0  Basis of Payment.  The accepted quantity of coldmilling will be paid for by the contract unit 
bid price for Item 622-99.05, Misc Coldmilling, per square yard.  No payment will be made for 
the additional 2 inch lift of asphalt, if required by the contractor’s choice in optional pavement. 
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P. Liquidated Damages for Winter Months JSP-04-17A 
 
Delete Sec 108.8.1.3 (a) 
 
Liquidated damages for failure to complete the work on time shall not be waived from December 
15 to March 15, both dates inclusive. 
 
 
Q. Liquidated Damages Specified (Bridge A3030 North)  
 
1.0  Description.  Bridge A3030 North may be dropped to one lane during the bridge 
hydrodemolition and latex concrete work for a maximum of 70 calendar days.  If the 
hydrodemolition and latex concrete work on Bridge A3030 North is not complete and the lane 
drop removed such that all lanes are opened to traffic within 70 calendar days from the start of 
the lane drop, the Commission, the traveling public, and state and local police and 
governmental authorities will be damaged in various ways, including but not limited to, 
increased construction administration cost, potential liability, traffic and traffic flow regulation 
cost, traffic congestion and motorist delay, with its resulting cost to the traveling public.  These 
damages are not reasonably capable of being computed or quantified.  Therefore, the 
contractor will be charged with liquidated damages specified in the amount of $10,000 per day 
for each full day that work is not complete and all lanes open to traffic in excess of the limitation 
as specified elsewhere in this special provision.  It shall be the responsibility of the engineer to 
determine the quantity of excess closure time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
 
R. Liquidated Damages Specified (Bridge A3030 South)  
 
1.0  Description.  Bridge A3030 South may be dropped to one lane during the bridge 
hydrodemolition and latex concrete work for a maximum of 70 calendar days.  If the 
hydrodemolition and latex concrete work on Bridge A3030 South is not complete and the lane 
drop removed such that all lanes are opened to traffic within 70 calendar days from the start of 
the lane drop, the Commission, the traveling public, and state and local police and 
governmental authorities will be damaged in various ways, including but not limited to, 
increased construction administration cost, potential liability, traffic and traffic flow regulation 
cost, traffic congestion and motorist delay, with its resulting cost to the traveling public.  These 
damages are not reasonably capable of being computed or quantified.  Therefore, the 
contractor will be charged with liquidated damages specified in the amount of $10,000 per day 
for each full day that work is not complete and all lanes open to traffic in excess of the limitation 
as specified elsewhere in this special provision.  It shall be the responsibility of the engineer to 
determine the quantity of excess closure time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 


